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July 19, 2011
Stone Work Customer
111 First Avenue
Our Town

Re: Proposal for stone work
Dear Customer,
Following please find the proposal you requested for creating a stone patio outside your office at 111 First Avenue. The proposal includes our estimate of time and materials and the schedule for completion.
Estimate:
	Item
	Quantity
	Unit
	Amount
	Supplier

	Equipment
	
	
	
	

	Rototiller
	1
	4
	$500
	Ours

	Materials
	
	
	
	

	Sand
	20
	Cubic yds.
	$12/unit
	Sand yard

	Garden felt
	
	
	
	

	Paving stones
	
	
	
	

	Wall stones
	
	
	
	

	Plants
	
	
	
	

	Time and Labor
	
	
	
	

	Design
	
	
	
	

	Installation
	
	
	
	

	Travel
	
	
	
	



Schedule:
Start date	April 2, 2012
Preparation complete	April 9, 2012
Stones placed	April 20, 2012
Completion and clean up	April 27, 2012

Please let us know if you have any questions.

Regards,




